



QUOTATION

SINONIN BIOTECH WEBSITE DEVELOPMENT

#97

BILL TO:

Sinonin Biotech GmbH
Marienstr. 15, 27299 Langwedel, Germany

Date: Jul 30, 2026

Payment Terms: M-Pesa

PROJECT OVERVIEW

Home / Landing Page

- Fast-loading hero, supporter credibility strip (BMWK, GIZ, EUIPO, BIC, BALPro), four expertise pillars, protein-security story (9B by 2050), reports/training teasers, founder snippet, latest posts.

Expertise

- One page, four anchored sections: Proteins, Palatants, Enzymes, Insects. What you do, who it's for, next step.

Training

- Own dedicated page, pulled out of the homepage.

Market Reports

- Hub page (fixing today's empty page) + one page per report, each with a "Request this report" lead form.

About

- Founder story, Nandi name origin, mission/vision, "family of businesses."

Blog

- Index + your 5 existing posts, migrated.

Contact

- Booking calendar as the single primary CTA; inquiry form as secondary.

Legal

- Impressum + Datenschutz, both languages.

SCOPE OF WORK

Included in Base Package

- Custom UI/UX on your brand identity — forest green, navy, gradient accent from your logo
- Full rebuild, statically exported — sub-second loads vs. today's 8.2MB homepage
- Bilingual site (EN/DE), English default
- All copy rewritten for clarity, grammar fixed, every fact preserved; German follows your approved English review
- ~10 templates × 2 languages = 20 localized pages
- Market Reports hub + 4 report pages with lead-capture forms
- Blog/reports as content files — no admin dashboard, no plugin updates
- Contact + report-request forms, GDPR consent checkbox
- Your existing booking tool embedded
- Restrained scroll-reveal motion, no gimmicks
- Full SEO: metadata, social share images, sitemap, redirect map from old URLs
- Mobile-responsive
- 1 training session
- 1 year free technical support

POST DESIGN

DESCRIPTION

AMOUNT

Sinonin Biotech Website

UI/UX Redesign + Bilingual Development
(10 templates × 2 languages)

KSH 40,000

TIMELINE

ESTIMATE

Foundation (scaffold, design tokens, i18n setup)

3-5 days

Home Page

4-6 days

Inner Pages (Expertise, Training, Reports hub + 4 reports, About, Contact)

12-15 days

Blog + Legal Migration

3-4 days

Polish & QA (performance, accessibility, both languages proofed)

5-6 days

Deploy & Cutover (redirects verified, DNS switch)

2-3 days

Total Estimated Timeline

32-40 days

GRAND TOTAL

KSH 40,000

PROJECT OVERVIEW

- 50% deposit upon approval of this proposal
- 50% balance upon completion and handover
- Additional features billed separately upon client request.
- All payments are non-refundable once work has commenced.
- Invoices payable via M-Pesa or bank transfer.

BANK

M-PESA

Bank: NCBA BANK KENYA PLC

+254 757 001 242

Name: ASTRO DESIGNER

Keith Ng'eny

Acc. No.: 1002051064

Currency: KES